

	A	B	C	D	E
1	Item No.	Estimated Quantity	Brief Description; Unit or lump sum bid in both words & figures	References to Plan/Attachments	Total Figure
2	1	Lump Sum with separate attached hourly rates/schedule	Applying and Obtaining Permits* March-May, 2016	(Attachment D) Water Quality/ Wetland Restoration Team Letter 11/30/15	
3	2	Lump Sum with separate attached hourly rates/schedule	Establish Four long term vegetation monitoring transects, June-July, 2016	Figure 2, proposed vegetation monitoring transects - sampling, identification	
4	3	Lump Sum with separate attached hourly rates/schedule	Supervised mowing/cutting to create Access Areas,	Figure 2, Phase 1A Proposed Access Areas	
5	4	Lump Sum with separate attached hourly rates/schedule	Supervised hand-cutting and removal of Invasive Species along established historic stream chanel	Figure 2, Phase 1A Hand-cutting and removal along stream chanel	
6	5	Lump Sum with separate attached hourly rates/schedule	Supervised hand-cutting and removal of Invasive Species	Figure 2, Phase 1A Hand-cutting and removal of Invasive Species	
7	6	Lump Sum with separate attached hourly rates/schedule	Initial herbicide treatment, August-September, 2016	Figure 3, Phase 1B Selective and all area herbicide application	
8	7	Lump Sum with separate attached hourly rates/schedule	Follow-up herbicide treatment, August-September, 2017	Figure 4, Phase 2 Selectively re-treat with herbicide as needed	
9	8	Lump Sum with separate attached hourly rates/schedule	Maintanance herbicide treatment, August -September, 2018	Figure 4, Phase 3	
10	9	Lump Sum with separate attached hourly rates/schedule	Restoration of access areas, plantings, and seeding, June-July, 2018	Figure 4, Phase 3	

	A	B	C	D	E
11	10	Lump Sum with separate attached hourly rates/schedule	Vegetation monitoring, sampling, identifying, and reporting of each transect, June-August, 2017, 2018, 2019	Ongoing and Post treatment assessment and monitoring of each transect	
12	11	Lump Sum with separate attached hourly rates/schedule	Miscellaneous, printing, coping, postage, travel, etc.	N/A	
13	Note		* Includes Potential Plan Revisions		